

4th STREET ALLEY AND BREWERY CREEK
STORM TUNNEL REPAIRS
PROJECT NO. 1132
CITY OF DULUTH

ADDENDUM #1
August 9, 2013
Page 1 of 1

**ADDENDUM #1
4th STREET ALLEY AND BREWER CREEK
STORM TUNNEL REPAIRS
CITY OF DULUTH
PROJECT 1132
BID NUMBER 13-0464
AUGUST 14, 2013**

NOTICE

Page 1 of 1

This Addendum is issued to modify, explain or correct the original drawings, specifications and/or previous addendums and is hereby made a part of the Contract Documents. Please note receipt of this Addendum on the Request for Bid. The bid date remains unchanged.

SPECIFICATION: SPECIAL PROVISIONS

SP-6 PUBLIC ACCESS TO ALLEY

Add the following to this section:

The closure of the alley for each pavement repair shall be limited to seven (7) consecutive days. This closure time frame shall include but not limited to: excavation, backfill, forming, concrete placement and curing time.

SP-8 (2301) CONCRETE PAVEMENT

Add the following to this section:

The concrete mix design shall use admixtures to achieve the required strength to allow truck traffic in the alley at the end of the maximum 7 consecutive day alley closure.