



Purchasing Division
Finance Department
Room 120
411 West First Street
Duluth, Minnesota 55802

218-730-5340
purchasing@duluthmn.gov

Addendum # 1
Solicitation # 26-99346
Project 2322
Lead Service Line Replacement – Denfeld 1

NOTICE

This Addendum is issued to modify, explain or correct the original drawings, specifications and/or previous addenda and is hereby made a part of the Contract Documents.

CLARIFICATION

None.

CHANGES TO CONTRACT DOCUMENTS

None.

CHANGES TO SPECIAL PROVISIONS

- 1) The following is hereby added to **SP-12 (1505) COOPERATION BY CONTRACTORS**:
SP-12.2 The sidewalks on the 400 block of N 42nd Ave W will be improved during the 2026 construction season by others. The Contractor shall coordinate with the contractor performing said sidewalk improvements and shall complete the water service replacement and restoration work on this block by August 1, 2026. The following sites are located on this block: 2, 3, 4, 5, 6, 7, & 8.
- 2) **SP-19 (1806) DETERMINATION AND EXTENSION OF CONTRACT TIME** is amended as follow:
 - a) The construction start date requirement in SP-19.1 is hereby deleted and replaced with the following:
Construction operations shall be started on a date mutually agreed upon between the Contractor and the City. This selected date shall be on or after 5/4/2026, at least 7 days after the issuance of the notice to proceed, and provide the Contractor enough working days to meet the substantial and final completion dates.
 - b) Interim Completion Date #1 in SP-19.1.2 is hereby deleted from the Special Provisions.
 - c) Interim Completion Date #2 in SP-19.1.3 is hereby deleted from the Special Provisions.

RESPONSES TO BIDDER QUESTIONS

None.

SUPPLEMENTAL INFORMATION

None.

Please acknowledge receipt of this Addendum by including a copy of it with your proposal.

Posted: **3/26/2026**

END OF ADDENDUM