



Purchasing Division
Finance Department
Room 120
411 West First Street
Duluth, Minnesota 55802

218-730-5340
purchasing@duluthmn.gov

Addendum 3
Solicitation 20-99498
Construct Riley Road Salt Shed

This addendum serves to notify all bidders of the following changes to the solicitation documents:

Please see the attached clarification of scope of work.

Please acknowledge receipt of this Addendum by checking the acknowledgment box within the www.bidexpress.com solicitation.

Posted: **August 12, 2020**

August 11, 2020

**City of Duluth
Riley Road Salt Shed
Bid #20-99498**

Bid Opening: Thursday, August 13, 2020 at 2:00 PM

NOTICE TO BIDDERS

The following addendum shall be appended to and shall become a part of the plans and specifications for the Riley Road Salt Shed, Duluth, Minnesota

This addendum supersedes and supplants all previous reference to similar items.

RW FERN ASSOCIATES INC.

ADDENDUM #3

- 1) Plan C1.0 – Clarification of Scope of Work
Contractor is to provide all labor and material for the following items:
 - a) Bituminous apron – Detail 1/C1.0.
 - b) Bituminous surface within tent structure including installation of railroad irons (provided by City).
 - c) Concrete swales and rip-rap basins on north and south sides of tent structure.
 - d) Grading/Fill/Compaction for items listed above to meet elevations listed on plans.
- 2) The City will provide a building pad upon which new structure will be built.
- 3) All other work items beyond those listed in item 1 will be completed by the City.

END OF ADDENDUM