



CITY OF DULUTH
PURCHASING DIVISION
Room 120 City Hall
411 West First Street
Duluth, Minnesota 55802-1199
218/730-5340
purchasing@duluthmn.gov

Addendum #1
Bid # 21-99344
Project No. 1902
Westwood Lane Sanitary Sewer Extension

This addendum serves to notify all bidders of the following changes to the solicitation documents:

- 1) **Temporary Construction Easement:** The 10' wide temporary construction easement mentioned in SP-11 has been obtained by the City of Duluth along the north side of the existing utility easement just west of Denim St. The temporary easement provides additional space for contractor's operations on this segment of pipe. The easement runs parallel to the existing utility easement from Denim St. right of way west to the property line. See attached plan sheet with temporary easement shown. Contractor shall also be responsible for clearing and grubbing this area. Following construction, the contractor shall restore this area in line with the rest of the upland restoration. The following SEQ amounts shall be modified as part of this change:
 - a) SEQ Item #2 & 3 quantity shall be increased to 0.10 Acres
 - b) SEQ Item #9 added to the Item Listing.
 - c) SEQ Item # 20 quantity shall be increased to 5020 Square Yards
 - d) SEQ Item # 21 quantity shall be increased to 1.03 Acres
 - e) SEQ Item # 22 quantity shall be increased to 37 Pounds
- 2) **Seed Mix Clarification:** SEQ Item #22 Shall be modified to "Seed Mixture 36-311 (UPLAND)"

Please acknowledge receipt of this Addendum by checking the acknowledgment box within the www.bidexpress.com solicitation.

Posted: 4/9/21

