



**Purchasing Division**  
*Finance Department*  
Room 120  
411 West First Street  
Duluth, Minnesota 55802

218-730-5340  
purchasing@duluthmn.gov

**Addendum 1 to 21-99501 E. Superior Street Reconditioning  
City Project No. 1908  
118-147-019**

This addendum serves to notify all bidders of the following changes to the solicitation documents:

**1. CHANGES TO SPECIAL PROVISIONS**

- a. SP-24 (1806) DETERMINATION AND EXTENSION OF CONTRACT TIME is revised as follows:

Final Completion Date is extended to **October 15, 2021**.

- b. SP-28 (2104) REMOVING PAVEMENTS AND MISCELLANEOUS STRUCTURES.

The following sentence is added:

There shall be no concrete crushing or recycling of materials on-site.

- c. SP-48 (2563) TRAFFIC CONTROL

The following sentence is deleted from paragraph three:

All bituminous paving with interim pavement markings will need to be completed for detour.

The following sentence is added to paragraph three:

Gravel surfacing will be sufficient for In-Line Marathon detour. Two-way traffic still required. Centerline delineators shall be required during construction when two-way traffic exists, not just during marathon detour. Dust control such as water or calcium chloride shall be incidental during project.

Please acknowledge receipt of this Addendum by checking the acknowledgment box within the [www.bidexpress.com](http://www.bidexpress.com) solicitation. Failure to acknowledge this addendum may disqualify your bid.

Posted: **June 23, 2021**