



Purchasing Division
Finance Department
Room 120
411 West First Street
Duluth, Minnesota 55802

218-730-5340
purchasing@duluthmn.gov

Addendum 1
Solicitation 21-99774
RFP for The Marten Trail Shoreline Restoration Design

This addendum serves to notify all bidders of the following changes to the solicitation documents:

1. The pre-proposal meeting sign-in sheet has been uploaded to the City web page at <https://www.duluthmn.gov/purchasing/bids-request-for-proposals/> under solicitation 21-99774.

The following questions asked are answered below:

2. The project schedule shows everything taking place in 2022. Are those the anticipated dates or are the anticipated dates intended to be for 2023? We're trying to figure out timeline/permitting and was wondering if this was a project originally slated for 2022 prior to the COVID-19 pandemic. *Answer: If we can get permits the first half of 2022, we would like to bid it in the middle of 2022 and complete the work by the end of 2022. If permitting is not possible in that timeline, the project will be pushed to 2023.*
3. The RFP sets the bidding date for January. Is this flexible, since water work in the location will not be possible before the July 1st the fish window? We would propose bidding in March 2022. *Yes, the construction schedule is flexible.*
4. Has wetland delineation been completed for the project? If not, this work will not be possible before May 2022 since the 2021 growing season is now complete. *No wetland delineation work has been completed. If wetland work is needed to complete this project, please include it in the scope.*

Please acknowledge receipt of this Addendum by including a copy of it with your proposal. The pages included will not count toward any page limitation, if any, identified in the RFP.

Posted: **November 10, 2021**