



**Purchasing Division**  
*Finance Department*  
Room 120  
411 West First Street  
Duluth, Minnesota 55802

218-730-5340  
[purchasing@duluthmn.gov](mailto:purchasing@duluthmn.gov)

**Addendum 1**  
**Solicitation 22-99498**  
**Construction Inspection Services for CIPP Project**

This addendum serves to notify all bidders of the following changes to the solicitation documents:

Please see the specific information in the attached document.

Please acknowledge receipt of this Addendum by including a copy of it with your proposal. The pages included will not count toward any page limitation, if any, identified in the RFP.

Posted: **6.22.22**

## **RFP ADDENDUM #1**

Construction Inspection Services for 2022 City Wide CIPP Project  
CITY OF DULUTH  
PROJECT No. 2037  
BID No. 22-99498  
June 22, 2022

### **NOTICE**

This Addendum is issued to modify, explain or correct the original request for proposal, and/or previous addenda and is hereby made a part of the Contract Documents. On bidexpress, or City of Duluth purchasing website, please check the appropriate box acknowledging this addendum.

### **GENERAL PROJECT SCOPE**

**REPLACED** The proposal shall be based upon 16 weeks of construction and a total of **60** hours per week of inspection.

**WITH** The proposal shall be based upon 16 weeks of construction and a total of **40** hours per week of inspection.

### **PROJECT COMPLETION DATES**

#### **REPLACED**

July 6, 2022  
August 17, 2022

Selection of Consultant  
Meeting with Consultant

#### **WITH**

June 30, 2022  
July 1, 2022

Selection of Consultant  
Meeting with Consultant

END OF ADDENDUM