



City of Duluth

**ADDENDUM NUMBER A1**

**DATE: 7/04/2015 PROJECT: Central Hillside Park**

**PROJECT NO. 15-0469**  
**OWNER: City of Duluth** 411 West First Street, Duluth Minnesota 55802  
**ARCHITECT: SAS+Associates** 219 West First Street, Suite 350 Duluth, MN 55802  
**TO: Prospective Bidders**

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents dated June, 2015 and prior Addenda, with amendments and additions noted below.

Acknowledge receipt of this Addendum in the Bid Form. Failure to do so may disqualify the Bidder.

This Addendum consists of 1 page:

**CLARIFICATION**

The play equipment to be installed by others was not installed as shown in the plans. The play area was enlarged and shifted East which will result in a change to the proposed walk alignment and plan quantities.

Due to the revision in the play equipment location, the Owner will select the contractor based on the plans as provided on June 25<sup>th</sup> with the understanding that in field revisions will occur and contractors will be compensated using the supplemental schedule of unit costs as provided in section 0300.

The original bid due date of July 9<sup>th</sup> @ 2:00 CST has not changed.

**CHANGES TO THE PROJECT MANUAL**

None

**CHANGES TO THE DRAWINGS**

None

**END OF DOCUMENT**