



CITY OF DULUTH
PURCHASING DIVISION
Room 100 City Hall
411 West First Street
Duluth, Minnesota 55802-1199
218/730-5340 218/730-5922 FAX
purchasing@duluthmn.gov

Addendum # 1
File # 16-19AA
Ski & Snowmobile Trails Blowdown Cleanup

This addendum includes the following revisions, additions and changes to the scope of work for the above referenced project. Bidders are requested to include the items listed in this addendum as part of their Bid.

1. The City's estimated tree counts include "trees" as defined by the following: any woody stem exceeding 6 inches in diameter and at least 8 feet long. However, all woody debris that is on the trail or could fall onto the trail must be removed and the cost for the removal must be included as part of the lump sum bid.
2. The Contractor will be expected to meet the following completion dates:

For Lester Ski Trails:

Loops A, B, C: November 18
Loops C-M and K-H cut across: December 16
All other loops: December 30

For Snowmobile Trails:

Colby Ave. to Seven Bridges Road: November 18
Jean Duluth Road to Amity Trail/Skyline Parkway: November 18
Seven Bridges Road to bottom of Lester Park: December 16
Vermilion to Colby Ave.: December 30
Martin Road to Vermilion: when conditions are frozen enough to substantially support the equipment needed to get the job done without damaging the trail due to standing water and saturated soils.

Please acknowledge receipt of this Addendum by initialing and dating Addendum #1 on the bid form.

Posted: October 11, 2016