



CITY OF DULUTH
PURCHASING DIVISION
Room 100 City Hall
411 West First Street
Duluth, Minnesota 55802-1199
218/730-5340
purchasing@duluthmn.gov

Addendum #2

File # 17-0108

Project: Park Point Beach House North Wall Replacement

This addendum serves to notify all bidders of the following changes to the solicitation documents:

1. For clarification, bids are requested for a Spring start date with substantial completion of the project by May 19, 2017.
2. In addition, the bid form has been revised to include an alternative cost (increase or decrease) to delay construction start until Fall of 2017 after September 30, and is attached as Exhibit A.

Please acknowledge receipt of this Addendum by initialing and dating Addendum #2 in the center of the bid form.

Posted: February 9, 2017

EXHIBIT A
BID FORM (REVISED)
BID # 17-0108
PARK POINT BEACH HOUSE NORTH WALL REPLACEMENT

ITEM	PRICE
Spring 2017 Construction Start – substantial completion by May 19, 2017	\$
Increase/Decrease for Fall 2017 Construction Start	\$

TOTAL PRICE IN WRITING FOR SPRING 2017 CONSTRUCTION START

ACKNOWLEDGMENT OF ADDENDA

ADDENDUM #	INITIAL/DATE
ADDENDUM #	INITIAL/DATE
ADDENDUM #	INITIAL/DATE
ADDENDUM #	INITIAL/DATE

Signature _____ Date _____

Name/Title _____

Company Name _____

Address _____

City, State, Zip _____

Tel. _____ E-Mail _____

If your organization is certified as a Disadvantaged Business Enterprise, please check here: ☐