



CITY OF DULUTH
PURCHASING DIVISION
Room 100 City Hall
411 West First Street
Duluth, Minnesota 55802-1199
218/730-5340 218/730-5922 FAX
purchasing@duluthmn.gov

Addendum # 1
RFP # 19-99349
Project #1596 Cross City Trail Temporary Relocation

This addendum serves to notify all Proposers of the following changes to the solicitation documents:

1. Add the following to: Part 1 General Information Paragraph I-8
“City reserves the right to terminate the contract upon completion of 30% of the work without additional compensation to Proposer. Tasks to accomplish the 30% completion shall be included in summary and tabulation of costs of the Cost proposal.”
2. Part III - Criteria for Selection should be 50% for Cost and 50% for Resumes of assigned staff.
3. Add the following to Part IV-Project Detail
“Prior to proceeding with final design, the city requires a preliminary construction cost estimate of the facility type proposed. The proposer shall include all work as may be required to determine an alternate route or confirm the feasibility of placing the Cross City Trail along Superior Street. Expect the 30% mark tasks to include one public meeting, and one meeting with city staff to review proposed facility type and locations. The 30% completion mark will also require a count of any on-street parking facilities required to be removed and indicate any on-road traffic lane reconfigurations to accommodate the relocation of the Cross City Trail. Proposed layouts and cross sections will be included in the 30% completion task.”

Please acknowledge receipt of this Addendum by including a copy of the Addendum with the Proposal.

Posted Date. April 22, 2019