



CITY OF DULUTH
PURCHASING DIVISION
Room 120 City Hall
411 West First Street
Duluth, Minnesota 55802-1199
218/730-5340
purchasing@duluthmn.gov

Addendum 3
File 19-99643
Stone Materials for Canal Park Storm Damage Repair

This addendum serves to notify all bidders of the following changes to the solicitation documents:

1. Can the delivery dates be changed or not? Right now it is not possible for us to meet your proposed dates for all the rock delivery.

Answer: No. Due to many factors including weather patterns, the tourism season, and the need to avoid an idle contractor onsite waiting for deliveries, the delivery dates cannot be changed. However, bidders are able to provide the material from multiple sources, and the City reserves the right to split the award.

2. In addition, the bid form has been updated to allow bidders to indicate what quantity and type of stone they are able to provide by each delivery date.
3. Is it possible to have a geotechnical engineer monitoring production instead of a geologist?

Answer: Yes. The SMCF Supervisor can be a Graduate Geologist or Geotechnical Engineer (minimum Bachelor's Degree) with not less than two years' experience in geology and stone inspection; or is a Licensed Professional Geologist with not less than one year experience in stone inspection; or is an experienced SMCF supervisor with a minimum three years of experience in stone production and inspection.

4. A reminder that bids submitted electronically through Bid Express are preferred. Suppliers wishing to submit a paper bid MUST contact the Purchasing Office.

Please acknowledge receipt of this Addendum by checking the acknowledgment box within the www.bidexpress.com solicitation.

Posted: October 29, 2019

BID FORM – REVISED 10.29.19**19-99643 STONE MATERIALS FOR CANAL PARK STORM DAMAGE REPAIR**

Item	Estimated Quantity (Tons)	Price Per Ton	Extended Price
Armor Stone, 6.0 to 9.0 tons	72,280		\$
Armor Stone, 10.0 to 12.0 tons	4,170		\$
TOTAL			\$

TOTAL BASE PRICE IN WRITING

QUARRY LOCATION: _____

ACKNOWLEDGMENT OF ADDENDA

ADDENDUM # INITIAL/DATE

ADDENDUM # INITIAL/DATE

ADDENDUM # INITIAL/DATE

Description	Number of tons you can commit to providing by the indicated dates		
	May 31, 2020	June 30, 2020	July 31, 2020
Armor Stone, 6.0 to 9.0 tons			
Armor Stone, 10.0 to 12.0 tons			

Signature _____ Date _____

Name/Title _____

Company Name _____

Address _____

City, State, Zip _____

Tel. _____ E-Mail _____

If your organization is certified as a Disadvantaged Business Enterprise, please check here: ☐