

Bid Tabulation - 11.10.09
City of Duluth 1st Street (Coney Island) Parking Ramp

Contractor	Bid Bond or Check 5%	Base Bid	Addendum 1, 2, 3, 4 Received
Ram Construction Services	X	\$42,490.00	X
Add Alternate No. 01		\$42,000.00	
Add Alternate No. 02		\$15,900.00	
Add Alternate No. 03 (Except Brick/Tuckpointing)		\$17,000.00	
Add Alternate No. 03 (Base \$5,000 + unit price)		\$5,000.00 + \$50.00 each	
Add Alternate No. 04		\$20,500.00	
Hovland Inc	X	\$42,300.00	X
Add Alternate No. 01		\$23,500.00	
Add Alternate No. 02		\$9,000.00	
Add Alternate No. 03 (Except Brick/Tuckpointing)		\$21,400.00	
Add Alternate No. 03 (Base \$5,000 + unit price)		\$5,000.00 + N/A	
Add Alternate No. 04		\$19,100.00	
Erling Hansen	X	\$77,400.00	X
Add Alternate No. 01		\$30,500.00	
Add Alternate No. 02		\$22,200.00	
Add Alternate No. 03 (Except Brick/Tuckpointing)		\$39,300.00	
Add Alternate No. 03 (Base \$5,000 + unit price)		\$5,000.00 + N/A	
Add Alternate No. 04		\$19,500.00	