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 SEQ CHAPTER \h \r 1


CITY OF DULUTH
 SEQ CHAPTER \h \r 1PURCHASING DIVISION
Room 100 City Hall

411 West First Street


Duluth, Minnesota  55802-1199

218/730-5340 
218/730-5922 FAX

                                                    ADDENDUM # 1
                                             09-21DS Design Services

                                         Police Headquarters Building
The addendum changes the conflicting due dates to an official due date of August 17, 2009. Please acknowledge this addendum by initialing and returning a copy with your official RFP.

Question: Was a formal analysis done to determine “needs”.

Answer: No, just internal analysis to define those needs stated. The 50,000 square feet addition is an estimate. 

There are no other changes in this RFP.
Thank you
Dennis Sears, Purchasing Agent

___________     __________

   (initials)               (date)
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An Equal Opportunity Employer
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