

ADDENDUM NO. 1
1st AVENUE EAST – FLOOD DAMAGE REPAIRS (4th St to 9th St)
CITY OF DULUTH
BID NO. 14-0565, PROJECT NO. 1209
BID OPENING DATE: 2:00 P.M., September 18, 2014
Date: September 17, 2014

NOTICE

This Addendum is issued to modify, explain or correct the original drawings, specifications and/or previous addenda and is hereby made a part of the Contract Documents. Please attach this Addendum to the specification and note receipt of this Addendum on the Request for Bid.

BID DOCUMENTS

The unit of measure is changed to square feet the remove concrete pavement bid items on line 4 of the **Schedule of Prices (Exhibit A)** form of the Bid Proposal. Replace the Exhibit A form with the attached form noted “Revised per Addendum No. 1”.

END OF ADDENDUM

EXHIBIT A
 Schedule of Prices

| Line No. | Spec. No. | Description | Unit | Est. Qty | Unit Price | Total Price |
|----------|-----------|--|----------|----------|------------|-------------|
| 1 | 2021.501 | MOBILIZATION | LUMP SUM | 1.00 | | |
| 2 | 2104.501 | REMOVE CURB AND GUTTER | LF | 118.00 | | |
| 3 | 2104.505 | REMOVE BITUMINOUS PAVEMENT | SY | 104 | | |
| 4 | 2104.505 | REMOVE CONCRETE PAVEMENT | SF | 269 | | |
| 5 | 2104.511 | SAWING CONCRETE PAVEMENT (FULL DEPTH) | LF | 122 | | |
| 6 | 2104.513 | SAWING BITUMINOUS PAVEMENT (FULL DEPTH) | LF | 241 | | |
| 7 | 2104.523 | SALVAGE CASTING | EACH | 4 | | |
| 8 | 2105.501 | COMMON EXCAVATION | CY | 31 | | |
| 9 | 2211.503 | AGGREGATE BASE (CV) CLASS 5 | CY | 24 | | |
| 10 | 2301.604 | CONCRETE PAVEMENT 6" THICKNESS | SY | 10 | | |
| 11 | 2360.501 | TYPE SP 9.5 WEARING COURSE MIXTURE (2,C) | TON | 9 | | |
| 12 | 2360.501 | TYPE SP 12.5 NON-WEAR COURSE MIXTURE (2,C) | TON | 12 | | |
| 13 | 2506.522 | ADJUST FRAME & RING CASTING | EACH | 1 | | |
| 14 | 2506.516 | CASTING ASSEMBLY | EACH | 1 | | |
| 15 | 2506.602 | RECONSTRUCT DRAINAGE STRUCTURE | EACH | 3 | | |
| 16 | 2521.501 | 4" CONCRETE WALK | SQ FT | 94 | | |
| 17 | 2531.501 | CONCRETE CURB & GUTTER DESIGN B624 | LF | 142 | | |
| 18 | 2563.601 | TRAFFIC CONTROL | LUMP SUM | 1.00 | | |
| 19 | 2573.530 | STORM DRAIN INLET PROTECTION | EACH | 12 | | |

TOTAL: _____