

Purchasing Division Finance Department

Room 120 411 West First Street Duluth, Minnesota 55802



### Addendum 1 Solicitation 21-AA02 Project

This addendum serves to notify all bidders of the following changes to the solicitation documents:

- 1. The quantity of trees on the bid form is corrected to read 36. A revised bid form showing the correct quantities is attached.
- 2. The sign-in sheet from the pre-bid meeting is attached.

Please acknowledge receipt of this Addendum by initialing and dating next to Addendum 1 on the bid form.

Posted: December 21, 2020

### BID FORM (REVISED 12.21.20)

### BID # 21-AA02 TREE REPLACEMENT PROJECT IN WEST DULUTH

ITEM	Qty	UOM	Unit Price	Extended Price
Mobilization	1	Lump Sum	\$	\$
Price per vault location with tree replaced	36	EA	\$	\$
Price per paved vault location	1	EA	\$	\$
TOTAL			•	\$

### PRE-BID MEETING SIGN-IN SHEET

# BID # 21-AA02 Tree Replacement in West Duluth

## Monday, December 21, 2020 – 9:00 am

					4		
		Andy Dammer	BILTROPER	Jon Carlson	MINE SALINE	Mile Olymbo.	NAME
		Veit	BILL ROTER FACILITY	Jon Carlyon Kontalan Ciribaia	STRING HAMOSONAK	At Contractors	COMPANY
		Bulut, M1 5588	HASTIAGE MA 55053	Autunium ssens	Pullynn 55803	they Signey Miles Kindle	ADDRESS
		4481-148-816	651-437-9463	28.625.3230	18-421-3501	118 260 6416	PHONE
		ADammer @ veitugas co	MIKE MCVOLINGENCE (a)	northund constructors. us	Mike@salinelandscape.com	Sales @a plos do othe com	E-MAIL

38 grates >?