

ADDENDUM #1
Woodland Gas Main Phase 3
CITY OF DULUTH
PROJECT No. 1894
BID No. 20-99287
April 22, 2021

NOTICE

This Addendum is issued to modify, explain or correct the original drawings, specifications and/or previous addenda and is hereby made a part of the Contract Documents. On bidexpress, please check the appropriate box acknowledging this addendum.

DRAWINGS

There are no revisions to the drawings under this Addendum.

SPECIFICATIONS

ADD the following line items to Exhibit A

2505.6026	EXCAVATION FOR TEMPORARY CONNECT H.P. GAS SERVICE TO GAS MAIN	Each	28
-----------	---	------	----

ADD the following sub section to SP-22

M. Payment for **Excavation for Temporary Connecting a new HP Gas Service to new or existing Gas Main** at the unit price bid per each shall be compensation in full for all costs of excavation and backfill.

END OF ADDENDUM