



Purchasing Division
Finance Department
Room 120
411 West First Street
Duluth, Minnesota 55802

218-730-5340
purchasing@duluthmn.gov

Addendum 2
Solicitation 21-99501
E. Superior Street Reconditioning, City Project 1908
118-147-019

This addendum serves to notify all bidders of the following changes to the solicitation documents:

1. CHANGES TO STATEMENT OF ESTIMATED QUANTITIES.

- a. The units on the SEQ for INSTALL SIGN TYPE C and SIGN PANELS TYPE C are reversed. The unit of measure for INSTALL SIGN TYPE C is EACH, and the unit of measure for SIGN PANELS TYPE C is SQ FT. Table I SIGNAGE for these pay items on page 31 is correct.
- b. Table I, page 31, the units for RELOCATE SIGN should be (EACH) not SQ YD. The SEQ is correct.

Explanation:

Salvage Sign is 20 (EACH) is correct on SEQ. This quantity is correct and should equal the INSTALL SIGN TYPE C (EACH) of 12 plus the INSTALL SIGN TYPE SPECIAL (EACH) of 8 requiring the breakaway base on concrete.

SIGN PANELS TYPE C is 26.5 SF and are new signs to be provided and installed per spec. and also require breakaway bases.

Please acknowledge receipt of this Addendum by checking the acknowledgment box within the www.bidexpress.com solicitation. Failure to acknowledge this addendum may disqualify your bid.

Posted: **June 24, 2021**

