



Purchasing Division
Finance Department
Room 120
411 West First Street
Duluth, Minnesota 55802

218-730-5340
purchasing@duluthmn.gov

Addendum 1
Bid 21-99520
Gas Excess Flow Valve (EFV) & Bollard Installation

NOTICE: This Addendum is issued to modify, explain or correct the original drawings, specifications and/or previous addenda and is hereby made a part of the Contract Documents. Please acknowledge this Addendum to the specification and note receipt of this Addendum on the Request for Bid.

SPECIFICATIONS

1. Under SP- 23 Measurement and Payment, Part G. **ADD** the following paragraph:

“ Payment for Install **Excess Flow Valves (EFV)** will also be awarded to the Contractor in the following situations where the scope of work is similar:

1. The Contractor excavates to install an EFV, and discovers an existing EFV already installed on the service. The bid item will then still be applied to compensate for the excavation, backfilling, and restoration of that site.
2. In the instance the Contractor is asked to relocate the gas service connection on the main, the Engineer may require abandonment of the existing service tee. This bid item shall also be utilized to compensate when a separate excavation is required to turn down the tap tee or isolate the service, and install a PE cap on the service line. Backfilling and turf establishment for a second excavation shall be inclusive to this payment. “

2. Under SP-29 (2575) Turf Establishment, **ADD** the following sentence:

“ Seeding with a Hydraulic Erosion Control Matrix for stabilization in accordance with MnDOT 3884 specifications shall be considered an acceptable alternative to applying erosion blanket. “

END OF ADDENDUM

Please acknowledge receipt of this Addendum by checking the acknowledgment box within the Bid Express solicitation.

Posted: **7/2/21**