



Purchasing Division
Finance Department
Room 120
411 West First Street
Duluth, Minnesota 55802

218-730-5340
purchasing@duluthmn.gov

Addendum 3
Solicitation 22-4402
Reconstruction of Taxiway A and Repair Midfield Ramp

This addendum serves to notify all bidders of the following changes to the solicitation documents:

Please see attached addendum 3.

Please acknowledge receipt of this Addendum by checking the acknowledgment box within the www.bidexpress.com solicitation.

Posted: **August 3, 2022**

DOCUMENT 00 00 12

**ADDENDUM NO. 3
August 3, 2022**

**2022 Midfield Ramp Repair – Phase 1
Duluth International Airport (DLH)
Duluth, Minnesota
City of Duluth No. 22-4402
SEH No. DULAI 161944**

**Taxiway A Reconstruction – Phases 2 & 4
Duluth International Airport
Duluth, Minnesota
AIP No. 3-27-0024-074-2022
SP No. A6901-205
SEH No. DULAI 165102 & 167744**

From: Short Elliott Hendrickson Inc.
3535 Vadnais Center Drive
St. Paul, MN 55110-3507
651.490.2000

To: Document Holders

DOCUMENT HOLDERS on the above-named project are hereby notified that this document shall be appended to, take precedence over and become part of the original bidding documents dated July 14, 2022 for this work. Bids submitted for the construction of this work shall conform to this document.

This addendum consists of the attached drawing.

Changes to Drawings (DLH Taxiway A Reconstruction Phases 2 & 4):

Drawing G0.22 Construction Signage – South – Added Vehicle Entrance Gates to Batch Plant Site.

Attachments:

Updated Drawings (DLH Taxiway A Reconstruction Phases 2 & 4)

Note: Receipt of this Addendum No.3, dated August 3, 2022 shall be acknowledged on [BidExpress](#). Failure to do so will not allow Bidder to submit Bid.

END OF ADDENDUM

