

## ADDENDUM

THE FOLLOWING DRAWINGS ARE ATTACHED HERETO:

None.

**ARCHITECT:** City of Duluth

**OWNER:** City of Duluth **ADDENDUM NO. 2** 

**PROJECT:** Enger Park Electrical Service Upgrade G&M Project No. 81980

**DATE:** September 24, 2012 Sent from: ☐ St. Paul Office 700 Rosedale Tower 1700 Highway 36 West St. Paul, MN 55113 Phone: 651-639-9606 FAX: 651-639-9618

 Duluth Office

 Suite 310

 501 South Lake Avenue

 Duluth, MN 55802

 Phone: 218-722-2555

 FAX: 218-722-9306

☐ Santa Clarita Office Suite 205 26415 Carl Boyer Drive Santa Clarita, CA 91350 Phone: 661-291-1978 FAX: 661-291-6213

To: Prime Contract Bidders and all others to whom the Project Manual and the Project Drawings have been issued by the Architect/Engineer or Contractor.

This Addendum is a Contract Document and may apply to any or all Contracts and subcontracts. Unless otherwise specified herein or shown on the attached drawings (if any), all work required by this Addendum shall be in complete accord with the Contract Documents and subsequent Addenda thereto.

The items listed in this Addendum are not in any order in regard to the Project Drawings or the Project Manual. All contractors are cautioned to examine each and every item of this Addendum.

The bidder shall insert the Addendum number in the space indicated on the Project Proposal Form. Failure to comply may result in the bid being rejected.

1.	General	Work associated with MN Power services will be billed directly to the
		owner, not to be included in electrical bid.

2. General Revise bid form to include unit pricing.

## ELECTRICAL PRIOR APPROVALS

<b>SECTION</b>	ITEM	MANUFACTURER
26501	Light Fixture Type A	Holophane
26501	Light Fixture Type B	Lumec; Holophane
26501	Pole Associated with Type B1 Light Fixture	Ameron; Holophane