

ADDENDUM NO. 3
November 18, 2014

Contract B – Water Supply Pump Stations
Spirit Mountain Recreation Authority

SEH No. FOSJJ 129137

From: Short Elliott Hendrickson Inc.
416 South 6th Street, Suite 200
Brainerd, MN 56401-3540
218.855.1700

To: Document Holders

DOCUMENT HOLDERS on the above-named project are hereby notified that this document shall be appended to, take precedence over and become part of the original bidding documents dated October 2014, and previous Addenda dated October 28, 2014 and November 12, 2014 for this work. Bids submitted for the construction of this work shall conform to this document.

This addendum consists of 1 page.

Changes to Prior Addenda:

1. Addendum No. 1 (additional drawing sheets).
2. Addendum No. 2 (Cabling, retaining wall detail).

Changes to Conditions of the Contract:

3. Access: Access agreements to portions of the project are in the process of completion by the Owner and will be in place prior to commencement of work. These accesses are; 1) to the pipeline corridor between BNSF railroad and the Munger Trail; a cart-way extending from a yet to be determined point on a public road to the southwest traversing across private property and, 2) to the River Pump Station site, following the Western Water Front Trail from its crossing at Spring Street.

Note: Receipt of this Addendum No. 3 (dated November 18, 2014) shall be acknowledged on Page 1 of the submitted Bid Form. Failure to do so may subject Bidder to disqualification.

END OF ADDENDUM