

Lora Eames

From: Chris Barta <chris.barta@mcgough.com>
Sent: Wednesday, May 21, 2014 2:01 PM
To: Chris Barta
Subject: Supplemental Information for CP-2 Substructure - maurices Headquarters
Attachments: MBJ Structural Quantities Narrative-3.06.14.pdf

Good afternoon –

Supplemental Information has been issued for Construction Package CP-2 – Substructure for Proposal on the maurices Headquarters & City of Duluth Parking Ramp project.

1. Meyer Borgman Johnson 425 Project DD Structural Quantities Narrative dated March 6, 2014.
 - a. Note: References to 18x24 beam sizes have changed to 24x24.
2. RSP Architects Design Development Drawings Volume 1 dated March 03, 2014.

Below is the link to access the Supplemental Information:

<https://mcgoughconstruction.box.com/s/pcbfp06pchtgdgtwxd6l>

Please include the following option in your pricing:

1. Tie columns and beams offsite, for example your facilities yard, then ship to the site and erected into place.

Please note: All questions regarding this project must be directed through McGough Construction. Contact Dave McLaughlin at 651-634-7733 or dmclaughlin@mcgough.com or Jim Frisell at 651-634-4631 or jfrisell@mcgough.com.

Please contact Chris Barta at 651-634-7712 or chris.barta@mcgough.com if you have any questions or need assistance with the documents.

Thank you.

Chris

Chris Barta, Project Coordinator
chris.barta@mcgough.com

McGough Construction | 21 North 4th Avenue West, Suite 101 | Duluth, MN 55802
Direct: 651.634.7712 | Mobile : 218.340.7957 | www.mcgough.com

 Please consider the environment before printing this email.