ADDENDUM #1
WOODLAND AVE STORM SEWER CIPP LINING
CITY OF DULUTH
PROJECT No. 1477
BID No. 15-0515
August 18, 2015

NOTICE

This Addendum is issued to modify, explain or correct the original drawings, specifications and/or previous addenda and is hereby made a part of the Contract Documents. Please attach this Addendum to the specification and note receipt of this Addendum on the Request for Bid.

DRAWINGS

N/A

SPECIFICATIONS

1. EXHIBIT A is supplemented with the following:

   A new EXHIBIT A has been attached, with Line No. 3: 12" CIPP MAIN LINING revised to 15" CIPP MAIN LINING. Line No. 4: 12" CIPP MAIN LINING revised to 18" CIPP MAIN LINING.

INFORMATION TO BIDDERS

N/A

END OF ADDENDUM
<table>
<thead>
<tr>
<th>Line No.</th>
<th>Spec. No.</th>
<th>Description</th>
<th>Unit</th>
<th>Est. Qty</th>
<th>Unit Price</th>
<th>Total Price</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>2021.501</td>
<td>MOBILIZATION</td>
<td>LUMP SUM</td>
<td>1</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>2503.603</td>
<td>12&quot; CIPP MAIN LINING</td>
<td>LIN FT</td>
<td>2,593.0</td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>2503.603</td>
<td>15&quot; CIPP MAIN LINING</td>
<td>LIN FT</td>
<td>471.0</td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>2503.603</td>
<td>18&quot; CIPP MAIN LINING</td>
<td>LIN FT</td>
<td>1,206</td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>2563.601</td>
<td>TRAFFIC CONTROL</td>
<td>LUMP SUM</td>
<td>1</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

TOTAL: ____________________________________________