



CITY OF DULUTH
PURCHASING DIVISION
Room 100 City Hall
411 West First Street
Duluth, Minnesota 55802-1199
218/730-5340 218/730-5922 FAX
purchasing@duluthmn.gov

Addendum # 1
Gas Meter Relocation Project
Bid No: 2016-0416
Project No: 1430

This addendum serves to notify all bidders of the following changes to the solicitation documents:

Please acknowledge receipt of this Addendum by initialing and dating Addendum # below the bid form on the invitation for bids.

Posted Date: June 23, 2016

NOTICE TO BIDDERS

PROPOSAL PACKAGE

- 1) **REPLACE** "Exhibit A" with "**REVISED** Exhibit A" that shall include line item "21-2540.602 Bollards." Contractor shall use this revised exhibit A when bids are due.

DRAWINGS

SPECIAL PROVISIONS

- 1) **ADD** the following sentence to the end of SP-2 Scope of Work

"The department will perform all work on the meter from the meter stop to the customer owned union."
- 2) **ADD** the following special provision to the end of the special provisions.

SP-18 (2540) BOLLARDS

Bollards shall be construction per City of Duluth Standard Details G-33 of the standard specifications. Item shall be paid for at the unit price of each and shall be compensation in full for all costs to excavation, installation of bollards and restoration of any concrete, bituminous, or turf establishment.

Bid # 16-0416 Project # 1430

Gas Meter Relocations Project

Initial

REVISED EXHIBIT A

Item No.	Spec. No.	Description	Unit	Est. Qty	Unit Price	Total Price
1	2021.501	Mobilization	Lump Sum	1		
2	2104.501	Remove Bollards	Each	2		
3	2104.501	Remove Risers	Each	56		
4	2104.513	Saw Bituminous or Concrete Pavement Full Depth	LF	186		
5	2505.602	Televising of Sanitary or Storm Sewer Lateral	Each	1		
6	2505.602	Location of Sanitary or Storm Sewer Lateral by Sonde Method	Each	1		
7	2505.602	Excavation for Potholing Sanitary or Storm Sewer Lateral, 0' - 7' Deep	Each	1		
8	2505.602	Excavation for Potholing Sanitary or Storm Sewer Lateral, 7'- 10'Deep	Each	1		
9	2502.602	Reconnect Existing PE service to New PE service	Each	37		
10	2502.602	Cut-Off Service, Cap and Abandon Service Tee	Each	13		
11	2505.602	Excavation for Cut-Off of HP Gas Service on Steel Main	Each	8		
12	2505.602	Excavation and Connection HP Gas Service to Gas Main	Each	13		
13	2505.602	Gas Piping Reconnection or External Piping 1-1/2" or Smaller Less than 10'	Each	27		
14	2505.602	Gas Piping Reconnection or External Piping 1-1/2" or Smaller More than 10'	LF	56		
15	2505.603	Furnish & Install 1" & 1/2" PE Gas Pipe by Directional Drill	LF	600		
16	2505.603	Furnish & Install 1"& 1/2" PE Gas Pipe	LF	740		
17	2505.603	Furnish & Install 1/2" Riser & Meter Stop	Each	49		
18	2505.603	Furnish & Install 1" Riser & Stop Valve	Each	10		
19	2505.603	Install Excess Flow Valve (EFV)	Each	25		
20	2521.501	Restoration of Existing Paved Surface (Concrete, Bituminous, or Pavers)	SQ FT	217		
21	2540.602	Bollards	Each	30		

GRAND TOTAL:

END OF ADDENDUM