Addendum 1
File # 17-11AA
Project: Furnish and Install High-Performance Coating on Steel Sheet Piles – DECC Seawall Project

This addendum serves to notify all bidders of the following changes to the solicitation documents:

The sheet piling will be PZC 18 material (589 individual sheets total) with a final lineal footing of 1227.08. The front face of wall for coating area is 20,860.36 SF.

The federal prevailing wage decisions have been removed from the bid advertisement. If no project labor agreement is required, Minnesota state prevailing wages will apply.

The questions asked are answered below:

Q1. Does the 45-day coating completion requirement mean calendar days or business days?
   A1. 45 days refers to calendar days; however, a staggered delivery schedule has been approved and is identified in A2.

Q2. Will you accept a staggered delivery for the coated sheets?
   A2. The following staggered delivery is acceptable: Half of the coated sheet pile must be delivered within 45 calendar days of Notice to Proceed, currently anticipated to be 2/2/2018. Two additional weeks will be allowed for the remaining half of the coated sheet pile.

Q3. Are there any union requirements?
   A3. If the bid is $150,000 or over, a project labor agreement is required. A sample of the agreement can be found under Standard City Contracting Forms, Item 3 in the Bid Express solicitation. If the bid is under $150,000 there are no union requirements.

Please acknowledge receipt of this Addendum by clicking the acknowledgement box in the Bid Express solicitation.

Posted: November 1, 2017