



City of Duluth

DEPARTMENT OF PUBLIC WORKS/UTILITIES
Engineering Division
211 City Hall • Duluth MN 55802
(218) 730-5200 Fax: (218) 730-5907

May 24, 2011

May 24th, 2011

ADDENDUM No. 1

Re: Brewery Creek Condition Inspection
City Project No. 0036ST

Dear Interested Parties


The purpose of this Addendum is to change the RFP submittal date from May 27th, 2011 to June 6th, 2011 at 2:00 pm CST.

Additionally please review the attached photos taken on May 24th, 2011 of the Brewery Creek. The photos are presented here to provide a better understanding of the surroundings within the conveyance system. These photos do not represent the entire system but were taken in a few spots within the area to be inspected as part of this RFP. The photos have not been identified for any particular locations.

Thank you in advance for your time and effort in responding to this request. Please contact Tom Johnson directly at (218)730-5103 if you have any questions in responding to this RFP.


Sincerely,

Tom Johnson, P.E.
Project Engineer














05/24/2011 10:55






















05/24/2011 10:46



