



CITY OF DULUTH
PURCHASING DIVISION
Room 120 City Hall
411 West First Street
Duluth, Minnesota 55802-1199
218/730-5340
purchasing@duluthmn.gov

Addendum 3
File # 19-0216
MRO Facility East Wall Repair – Phase II (DEDA Project)

This addendum serves to notify all bidders of the following changes to the solicitation documents:

1. A substitution for the Centria Profile Series “BR5-36” exposed fastener metal panel system was approved. That substitution is the McElroy Metal, Inc. “Mega-Rib Panel”. The McElroy Metal, Inc. “Mega-Rib Panel” will require custom painting to match the “Prismatic 9923 Granite” of the Centria Profile Series “BR5-36”. All other specifications (i.e. gauge, orientation, etc.) remain the same.
2. The bid due date has been extended to Tuesday, March 19, 2019 at 2:00 p.m.

Please acknowledge receipt of this Addendum by checking the acknowledgment box within the www.bidexpress.com solicitation.

Posted: March 12, 2019