





**Purchasing Division**  
*Finance Department*  
Room 120  
411 West First Street  
Duluth, Minnesota 55802

 218-730-5340  
 purchasing@duluthmn.gov

**Addendum #2**  
**Solicitation #25-99213**  
**2025 Citywide Patch and Sidewalk**

This addendum serves to notify all bidders of the following changes to the solicitation documents:

1. Please insert Appendix A Handhole and Sidewalk Locations and Appendix B Utility Patch Sites into the Contract Specifications.
2. The bid form has been adjusted to reflect the correct unit of measure from “Each” to “Sq Ft” for the bid items listed below:

2540.618 Brick Paver Sidewalk Sq Ft








2540.618 Brick paver Street Sq Ft


Please acknowledge receipt of this Addendum by checking the acknowledgement box within the [www.bidexpress.com](http://www.bidexpress.com) solicitation.

Posted: **March 4, 2025**

APPENDIX A  
HAND HOLE AND SIDEWALK LOCATIONS

**WorkType**

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod



**Location** 88th Ave W & Arbor St (1)








**EAM Work Order**


**Excavation Type**

**Date Completed** \_\_\_\_\_



### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** 88th Ave W & Arbor St (2)

**EAM Work Order**

**Excavation Type**

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** 88th Ave W & Beverly St


**EAM Work Order**

**Excavation Type**

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** 330 N 8th Ave E


**EAM Work Order**

**Excavation Type**

**Date Completed** \_\_\_\_\_

**WorkType**

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** 4302 Grand Ave

**EAM Work Order**

**Excavation Type**

**Date Completed** \_\_\_\_\_

**WorkType**

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod




**Location** 4331 W 5th St

**EAM Work Order**

**Excavation Type**

**Date Completed** \_\_\_\_\_



**Location** 5830 Grand Ave - on 59th

**EAM Work Order**

**Excavation Type**








**Date Completed** \_\_\_\_\_


**SPECIAL PROVISIONS**  
**City Job Number: 2238**  
**2025 Citywide Patch and Sidewalk**  
**February 14, 2025**

**APPENDIX B**  
**UTILITY PATCH SITES**



### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** 28 N 3rd Ave W

**EAM Work Order** 380752

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** 350 Harbor Dr - by slip bridge


**EAM Work Order** 718001

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** 418 N 24th Ave W


**EAM Work Order** 723387

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod



**Location** 420 N 24th Ave W

**EAM Work Order** 668640

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_










**Location** 506 W Michigan St


**EAM Work Order** 651881

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** 1000 E 1st St

**EAM Work Order** 405260

**Excavation Type** Water Valve

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** 1001 E Central Entrance


**EAM Work Order** 738237

**Excavation Type**

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** 1314 E Superior St - on Jefferson


**EAM Work Order** 715201

**Excavation Type** Sewer

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** 1400 Woodland Ave - on Elizabeth


**EAM Work Order** 718654

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod



**Location** 1422 E Superior St

**EAM Work Order** 567734

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_










**Location** 1902 E Superior St


**EAM Work Order** 714096

**Excavation Type** Water Box

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** 2332 W 4th St - on 24th

**EAM Work Order** 640122

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** 3302 Greysolon Rd

**EAM Work Order** 736381

**Excavation Type** Water Service

**Date Completed** \_\_\_\_\_


### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod



3713  
GRAND AVE


Grand Ave



3712  
GRAND AVE

3710  
GRAND AVE

3714  
GRAND AVE










**Location** 3710 Grand Ave

**EAM Work Order** 724069

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod




W 6th St

3912 W 6TH ST

3916 W 6TH ST

510 N 40TH AVE










**Location** 3916 W 6th St


**EAM Work Order** 668168

**Excavation Type** Water Box

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod




**Location** 4119 W Arrowhead Rd

**EAM Work Order** 737570

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_



**Location** 4805 Grand Ave

**EAM Work Order** 640827

**Excavation Type** Water Box

**Date Completed** \_\_\_\_\_



**Location** 4811 Grand Ave

**EAM Work Order** 640621

**Excavation Type** Water Box

**Date Completed** \_\_\_\_\_










**Location** 5928 E Superior St - on Lakewalk


**EAM Work Order** 711936

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** 9424 Grand Ave


**EAM Work Order** 713687

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod




**Location** E Central Entrance & Pecan Ave - 340' W

**EAM Work Order** 709750

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_










**Location** E Superior St & McCulloch St - on Lakewalk

**EAM Work Order** 715965

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod




**Location** Grand Ave & Central Ave

**EAM Work Order** 577763

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_




**Location** N 3rd Ave W & W 1st St alley

**EAM Work Order** 701213

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_




**Location** N 24th Ave W & W 4th St - 135' N

**EAM Work Order** 659956

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_










**Location** N 44th Ave E & E Superior St


**EAM Work Order** 718195

**Excavation Type** Water Valve

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** S 14th Ave E & Jefferson St

**EAM Work Order** 707835

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_

**WorkType**

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** S 24th Ave W & W Michigan St


**EAM Work Order** 711532

**Excavation Type** Hydrant

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** S 63rd Ave W & Grand Ave


**EAM Work Order** 736007

**Excavation Type** Water Valve

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod










**Location** S Hawthorne Rd & Greysolon Pl

**EAM Work Order** 663289

**Excavation Type** Water Main Break

**Date Completed** \_\_\_\_\_

**WorkType**

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod



**3001 W  
ARROWHEAD RD**

**W Arrowhead Road**

**2716 W  
ARROWHEAD RD**










**Location** W Arrowhead Rd & Rice Lake Rd


**EAM Work Order** 488423

**Excavation Type** Gas

**Date Completed** \_\_\_\_\_

### WorkType

-  Asphalt
-  Brick
-  Concrete Apron
-  Concrete Curb
-  Concrete Street
-  Sidewalk
-  Sod



**Location** W Michigan St & S 4th Ave W

**EAM Work Order** 489626

**Excavation Type** Water Valve

**Date Completed** \_\_\_\_\_