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Addendum 1
Solicitation 25-AA21
RFQu for Engineering Services for Federal and State-Aid Funded TA Projects

This addendum serves to notify all bidders of the following changes to the solicitation
documents:

The following questions asked are answers in italics:

1. Can you clarify page limits for each section? Is the proposal limited to 16 pages total (10
pages for content and 6 for resumes)? Does this include the cover letter and reference
pages? Page limits for each section are as follows: Cover page —1 page; Background —
10 pages or less; Resumes — 6 pages or less; and References — 1 page.

2. Is there a location map or description of potential projects? There is no map available
and projects are as yet unknown. However, you can review the most recent Capital
Improvement Budget and Five-Year Plan at https.//duluthmn.qgov/engineering/.

3. What are the contract’s insurance requirements? A copy of the engineering agreement
template is attached to this addendum and hereby included in the RFP as Appendix B.
Insurance requirements are identified in Section IV.D.

4. Will there be any bond requirements if awarded a project through the pre-qualification?
There are no bond requirements for professional services.

5. Will prequalified firms enter into a Master Agreement or will there be a separate
agreement for each awarded contract, and if so are we able to negotiate the terms of
the Agreement? There will not be a master agreement. The result of this RFP will be a
list of qualified providers from whom we will request a short proposal and enter into an
agreement for each specific project. The agreement is attached and identified as
Appendix B.

6. Can you confirm if rate schedules are required at this stage or only for selected firms?
Only the selected firms will be required to submit rate schedules.

Please acknowledge receipt of this Addendum by including a copy of it with your proposal. The
pages included will not count toward any page limitation, if any, identified in the RFP.

Posted: September 16, 2025


https://duluthmn.gov/engineering/

APPENDIX B - PROFESSIONAL ENGINEERING SERVICES AGREEMENT
Engineering Services for Federal and State Aid Funded TA Projects
RFQu 25-AA21

PROFESSIONAL ENGINEERING SERVICES AGREEMENT

Click or tap here to enter text. & CITY OF DULUTH
THIS AGREEMENT, effective as of the date of attestation by the City Clerk, is made by and between the
City of Duluth, Minnesota hereinafter referred to as the "City" and:

Name: Click or tap here to enter text.
Address:  Click or tap here to enter text.

hereinafter referred to as the "Engineer", in consideration of the mutual promises contained herein.
Payments as described in Section V shall be made from Funding Click or tap here to enter text.; Project #

Click or tap here to enter text.; and Resolution No. Click or tap here to enter text., passed on Click or tap
here to enter text..

The professional engineering services obtained by the City under this agreement concern the following
described project hereinafter referred to as the "Project":

Project Number: Click or tap here to enter text.
Project Name: Click or tap here to enter text.
Project Description: Click or tap here to enter text.

The professional engineering services to be provided under this agreement consist of those phases A
through G checked below. A more particular description of each phase is contained in Section Il, "Basic
Services", of the agreement.

Phase Description

A. Study and Report Phase

Preliminary Survey Phase

Preliminary Design Phase

Final Design Phase

Bidding Phase

Construction Survey and Layout Phase
Construction Administration and Inspection Phase

OO0o0O0O0Oon0OO
G M mogoOw

SECTION I. GENERAL

A. ENGINEER

The Engineer shall provide professional engineering services for the City in all phases of the Project
to which this agreement applies, serve as the City's professional engineering representative for the
Project as set forth below and shall give professional engineering consultation and advice to the City
during the performance of services hereunder. All services provided hereunder shall be performed
by the Engineer in accordance with generally accepted Engineering standards to the satisfaction of
the City.

B. NOTICE TO PROCEED
The Engineer shall only begin performance of each Phase of work required hereunder upon receipt
of a written Notice to Proceed by City representative with that Phase.
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C. TIME

The Engineer shall begin work on each successive phase promptly after receipt of the Notice to
Proceed and shall devote such personnel and materials to the Project so as to complete each phase
in an expeditious manner within the time limits set forth in Section Il. Time is of the essence to this
agreement.

D. CITY'S REPRESENTATIVE
The City's representative to the Engineer shall be the City Engineer or his or her designees assigned
in writing.

E. ENGINEERING GUIDELINES

All work performed as part of this project shall conform to the most current edition of the
Engineering Guidelines for Professional Engineering Services and Developments as approved by the
City Engineer and on file in the office of the City Engineer.

F. SUBCONSULTANTS

Engineer may contract for the services of sub-consultants to assist Engineer in the performance of
the services to be provided by Engineer hereunder but the selection of any sub-consultant to
perform such services shall be subject to the prior written approval of the City Engineer. Engineer
shall remain responsible for all aspects of any services provided by such sub-consultants to City
under this Agreement. City shall reimburse Engineer for sub-consultant services under the
categories of services to be provided by Engineer under Phases A through G, as applicable.

SECTION Il. BASIC SERVICES

A. STUDY AND REPORT PHASE

[0 Included in this Agreement
[0 Notincluded in this Agreement

The Engineer shall:
1) City's Requirements

Review available data and consult with the City to clarify and define the City's requirements for
the Project.

2) Advise Regarding Additional Data

Advise the City as to the necessity of the City's providing or obtaining from others data or
services in order to evaluate or complete the Project and, if directed by the City's
representative, act on behalf of the City in obtaining other data or services.

3) Technical Analysis
Provide analysis of the City's needs, planning surveys, site evaluations, and comparative studies
of prospective sites and solutions.

4) Economic Analysis
Provide a general economic analysis of various alternatives based on economic parameters and
assumptions provided by the City.
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5) Report Preparation

Prepare a report containing schematic layouts, sketches and conceptual design criteria with
appropriate exhibits to indicate clearly the considerations involved and the alternative solutions
available to the City and setting forth the Engineer's findings and recommendations with
opinions of probable total costs for the Project, including construction cost, contingencies,
allowances for charges of all professionals and consultants, allowances for the cost of land and
rights-of-way, compensation for or damages to properties and interest and financing charges (all
of which are hereinafter called "Project Costs").

6) Report Presentation
Furnish three copies of the report and present and review the report in person with the City as
the City Representative shall direct.

7) Supplementary Duties

The duties and responsibilities of Engineer during the Study and Report Phase shall also include
any additional duties and responsibilities to be provided pursuant to the Engineer’s proposal
attached as Exhibit B.

8) Completion Time
The Study and Report Phase shall be completed and report submitted by Click or tap here to
enter text..

B. PRELIMINARY SURVEY PHASE

O Included in this Agreement
[0 Notincluded in this Agreement

After written authorization by the City's representative to proceed with the preliminary survey
phase, the Engineer shall:

1) General
Perform topographic survey as necessary to prepare the design and provide Construction Survey
and Layout as described in Section II.F

2) Boundary Survey
Perform boundary survey if checked.

3) Document Presentation

Furnish a CADD file of the survey base map to the City. Files shall be in the software specified in
the Engineering Guidelines for Professional Engineering Services and Developments described in
Section I.E.

4) Supplementary Duties

The duties-responsibilities of the Engineer during the preliminary survey phase shall also include
any additional duties and responsibilities to be provided pursuant to the Engineer’s proposal
attached as Exhibit B.

5) Completion Time
The preliminary survey phase shall be completed and submitted by Click or tap here to enter
text..
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C. PRELIMINARY DESIGN PHASE

O Included in this Agreement
[0 Notincluded in this Agreement

After written authorization by the City's Representative to proceed with the Preliminary Design
Phase, the Engineer shall:

1) Preliminary Design Documents
Prepare preliminary design documents consisting of final design criteria, preliminary drawings
and outline specifications.

2) Revised Project Costs
Based on the information contained in the preliminary design documents, submit a revised
opinion of probable Project costs.

3) Preparation of Grants; Environmental Statements

Preparation of applications and supporting documents for governmental grants, loans or
advances in connection with the Project, preparation or review of environmental assessments
and impact statements; review and evaluation of the effect on the design requirements of the
Project of any such statements and documentation prepared by others; and assistance in
obtaining approvals of authorities having jurisdiction over the anticipated environmental impact
of the Project.

4) Renderings and Models
Providing renderings or models for the City's use.

5) Economic Analysis

Investigations involving detailed consideration of operations, maintenance and overhead
expenses; providing value engineering during the course of design; the preparation of feasibility
studies, cash flow and economic evaluations, rate schedules and appraisals; assistance in
obtaining financing for the Project; evaluating processes available for licensing and assisting the
City in obtaining licensing; detailed quantity surveys of material, equipment and labor; and
audits of inventories required in connection with construction performed by the City.

6) Document Presentation
Furnish three copies of the above preliminary design documents and present and review such
documents in person with the City as the City Engineer may direct.

7) Supplementary Duties

The duties and responsibilities of the Engineer during the Preliminary Design Phase shall also
include any additional duties and responsibilities to be provided pursuant to the Engineer’s
proposal attached as Exhibit B.

8) Completion Time
The Preliminary Design Phase shall be completed and report or plan submitted by Click or tap
here to enter text..

D. FINAL DESIGN PHASE

[0 Included in this Agreement
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1 Not included in this Agreement

1) Drawings and Specifications

On the basis of the accepted preliminary design documents and the revised opinion of probable
Project costs, prepare for incorporation in the contract documents Construction Plans to show
the character and extent of the Project and specifications.

2) Approvals of Governmental Entities

Furnish to the City such documents and design data as may be required for, and prepare the
required documents so that the City may apply for approvals and permits of such governmental
authorities as have jurisdiction over design criteria applicable to the Project, and assist in
obtaining such approvals by participating in submissions to and negotiations with appropriate
authorities.

3) Adjusted Project Costs

Advise the City of any adjustments to the latest opinion of probable Project costs, identify cause
of change and furnish a revised opinion of probable Project cost based on the drawings and
specifications.

4) Contract Document Preparation

Prepare final plans and specifications for the Project, which shall include incorporation of plans
and specifications prepared by subconsultants. Engineer shall assist in the preparation of
contract documents. Engineer shall prepare all necessary project/plan review forms checklists,
labor compliance requests, wage determination requests, bidding documents and other forms
to assist the City with procuring Bids. Engineer shall review all plans and specifications and
supporting documentation and resolve any inconsistencies in said documents being
incorporated into the Contract prior to bid. To the extent possible, the Engineer will follow the
document format supplied by the City and use the standard terms and conditions supplied by
the City in preparation of these documents.

5) Real Estate Acquisition: Legal Description

Based on preliminary design documents, furnish a legal description and recordable reproducible
8-1/2" X 11" plat of each parcel of real estate in which the City must acquire an interest in order
to proceed with construction of the Project.

6) Document Presentation
Furnish three copies of the above documents and present and review them in person with the
City.

7) Supplementary Duties

The duties and responsibilities of the Engineer during the Final Design Phase shall also include
any additional duties and responsibilities to be provided pursuant to the Engineer’s proposal
attached as Exhibit B.

8) Completion Time
The Final Design Phase shall be completed and contract documents submitted by Click or tap
here to enter text..

E. BIDDING PHASE

I Included in this Agreement
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[0 Not included in this Agreement
The Engineer shall:
1) Assist in Bidding

Assist the City in obtaining bids for each separate City contract for construction, materials,
equipment and services.

2) Advise Regarding Contractors and Subcontractors

Consult with and advise the City as to the acceptability of subcontractors and other persons and
organizations proposed by the City's contractor(s) (hereinafter called "Contractor(s)" for those
portions of the work as to which such acceptability is required by the bidding documents).

3) Consult Regarding Substitutes

Consult with and advise the City as to the acceptability of substitute materials and equipment
proposed by the contractor(s) when substitution prior to the award of contracts is allowed by
the bidding documents.

4) Evaluation of Bids
Assist the City in evaluating bids or proposals and in assembling and awarding contracts.

5) Supplementary Duties

The duties and responsibilities of the Engineer during the Bidding Phase shall also include any
additional duties and responsibilities to be provided pursuant to the Engineer’s proposal
attached as Exhibit B.

6) Completion Time
The bidding phase shall be completed by Click or tap here to enter text..

F. CONSTRUCTION SURVEY AND LAYOUT PHASE

I Included in this Agreement
1 Not included in this Agreement

1) General

This phase of work may or may not be performed in conjunction with Phase G, "Construction
Administration and Inspection Phase" of this agreement. Inclusion of this phase in the
agreement does not imply that services identified under Phase G are to be provided unless
specifically indicated in this agreement.

2) Duties

The Engineer shall provide horizontal and vertical control line and grade to enable construction
of the improvement as depicted in the Project plans. The number of control points to be
established by the Engineer shall be sufficient to permit the construction contractor to construct
the improvement within the construction tolerances established in the Project specifications. In
addition, the number of control points shall be consistent with standard engineering practice.

3) Accuracy
The Engineer shall provide the horizontal and vertical control points within the same

measurement tolerances as the construction tolerances established in the Project specifications.
The Engineer shall be responsible for the accuracy of the control points which are established.
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The Engineer shall be responsible for costs which may result from errors in placement of control
points. The Engineer shall be required to establish control points at Engineer's costs only one
time. Control points which are lost, damaged, removed or otherwise moved by the Contractor
or others shall be promptly replaced by the Engineer and costs for such replacement shall be
computed on a time and materials basis, and reimbursed by the City. The Engineer shall take all
reasonable and customary actions to protect the control points established by the Engineer.

4) Supplementary Duties

The duties and responsibilities of the Engineer during the construction survey and layout phase
shall also include any additional duties and responsibilities to be provided pursuant to the
Engineer’s proposal attached as Exhibit B.

5) Completion Time
The construction survey & layout phase shall be completed by Click or tap here to enter text..

G. CONSTRUCTION ADMINISTRATION AND INSPECTION PHASE

[0 Included in this Agreement
[0 Not included in this Agreement

1) General Duties

Consult with and advise the City and act as its representative as provided herein and in the
General Conditions of the construction contract for the Project. This phase of the work may or
may not be performed in conjunction with Phase F "Construction Survey and Layout Phase" of
this agreement. Inclusion of this phase in the agreement does not imply that services identified
under Phase F are to be provided unless specifically indicated in this agreement.

2) Construction Inspection and Reporting

Make visits to the site with sufficient frequency at the various stages of construction to observe
as an experienced and qualified design professional the progress and quality of the executed
work of the contractor(s) and to ensure that such work is proceeding in accordance with the
contract documents. During such visits and on the basis of on-site observations, the Engineer
shall keep the City informed of the progress of the work, shall endeavor to guard the City against
defects and deficiencies in such work and may disapprove or reject work failing to conform to
the contract documents.

3) Warranty Inspection

Eleven months following construction completion, conduct an inspection to document any items
to be repaired by the contractor under the conditions of the construction contract warranty.
Submit work to be corrected to the Contractor and the City.

4) Review of Technical and Procedural Aspects

Review and approve (or take other appropriate action in respect to Shop Drawings), the results
of tests and inspections and other data which each contractor is required to submit, determine
the acceptability of substitute materials and equipment proposed by the contractor(s), and
receive and review (for general content as required by the specifications) maintenance and
operating instructions, schedules, guarantees, bonds and certificates of inspection which are to
be assembled by the contractor(s).

5) Contract Documents
Receive from each contractor and review for compliance with contract documents all required
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document submissions including but not limited to performance and payment bonds,
certificates of insurance report forms required by any City, State or Federal law or rule or
regulation and submit the forms to the City for final approval.

6) Conferences and Meetings

Attend meetings with the contractor, such as preconstruction conferences, progress meetings,
job conferences and other Project-related meetings, and prepare and circulate copies of the
minutes thereof including to the City.

7) Records
a) Maintain orderly files for correspondence, reports of job conferences, shop drawings
and samples, reproductions of original contract documents, including all work directive
changes, addenda, change orders, field orders, additional drawings issued subsequent to the
execution of the contract, the Engineer's clarifications and interpretations of the contract
documents, progress reports, and other Project-related documents.

b) Keep a diary or log book, recording the contractor's hours on the job site, weather
conditions, data relative to questions of work directive changes, change orders, or changed
conditions, list of job site visitors, daily activities, decisions, observations in general, and
specific observations in more detail, as in the case of observing test procedures and send
copies to the City. Take multiple photographs of the Work and keep a log and file of the
photos. Specifically maintain records of acceptance and rejection of materials and
workmanship.

c) Record names, addresses and telephone numbers of all the contractors, subcontractors,
and major suppliers of materials and equipment.

8) Reports
a) Furnish the City periodic reports, as required, on progress of the work and of the

contractor's compliance with the progress schedule and schedule of shop drawings and
sample submittals.

b) Consult with the City, in advance of scheduled major tests, inspections, or start of
important phases of the Work.

c) Draft proposed change orders and work directive changes, obtaining back-up material
from the contractor, and make recommendations to the City regarding change orders, work
directive changes and field orders.

d) Reportimmediately to the City upon the occurrence of any accident.

9) Contract Interpretation, Review of Quality of Work

Issue all instruction of the City to the contractor(s); issue necessary interpretations and
clarifications of the contract Documents and in connection therewith prepare change orders as
required, subject to the City's approval; have authority, as the City's representative, to require
special inspection or testing of the work; act as initial interpreter of the requirements of the
contract documents and judge of the acceptability of the work there under and make decisions
on all claims of the contractor(s) relating to the acceptability of the work or the interpretation of
the requirements of the contract documents pertaining to the execution and progress of the
work.

10) Change Orders and Revisions
Prepare change orders to reflect changes in the Project requested or approved by the City,
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evaluate substitutions proposed by the contractor(s) and make revisions to drawings and
specifications occasioned thereby, and provide any additional services necessary as the result of
significant delays, changes or price increases occurring as a direct or indirect result of material,
equipment or energy shortages.

11) Review of Applications for Payment

Based on the Engineer's on-site observations as an experienced and qualified design
professional and on review of applications for payment and the accompanying data and
schedules, determine the amount owing to the contractor(s) and recommend in writing
payments to the contractor(s) in such amounts; such recommendations of payment will
constitute a representation to the City, based on such observations and review, that the work
has progressed to the point indicated, that, to the best of the Engineer's knowledge, information
and belief, the quality of such work is in accordance with the contract documents (subject to an
evaluation of such work as a functioning Project upon substantial completion, to the results of
any subsequent tests called for in the contract documents, and to any qualifications stated in his
recommendation), and that payment of the amount recommended is due the contractor(s).

12) Determination of Substantial Completion

Conduct an inspection to determine if the Project is substantially complete and a final inspection
to determine if the work has been completed in accordance with the contract documents and if
each contractor has fulfilled all of his obligations there under so that the Engineer may
recommend, in writing, final payment to each contractor and may give written notice to the City
and the contractor(s) that the work is acceptable (subject to any conditions therein expressed).

13) Authority and Responsibility

The Engineer shall not guarantee the work of any contractor or subcontractor, shall have no
supervision or control as to the work or persons doing the work, shall not have charge of the
work, shall not be responsible for safety in, on, or about the job-site or have any control of the
safety or adequacy of any equipment, building component, scaffolding, supports, forms or other
work aids. If the Engineer determines that there are deficiencies in materials or workmanship
on the Project, or otherwise deems it to be in the best interest of the City to do so, the Engineer
shall be responsible to stop any contractor or subcontractor from performing work on the
Project, until conditions giving rise to this need, therefore, are rectified.

14) Engineer Not Responsible for Acts of Contractor

The Engineer shall not be responsible for the supervision or control of the acts or omissions or
construction means, methods or techniques of any contractor, or subcontractor, or any of the
contractor(s)' or subcontractors' or employees or any other person (except the Engineer's own
employees and agents) at the site or otherwise performing any of the contractor(s) work;
however, nothing contained in this paragraph shall be construed to release the Engineer from
liability for failure to properly perform duties undertaken by him in these contract documents or
this agreement.

15) Preparation of Record Drawings
The Engineer shall prepare a set of record drawings in accordance with the Engineering
Guidelines for Professional Engineering Services and Development described in Section I.E.

16) Manuals

The Engineer shall furnish operating and maintenance manuals; protracted or extensive
assistance in the utilization of any equipment or system (such as initial start-up, testing, and
adjusting and balancing); and training personnel for operation and maintenance.
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17) Supplementary Duties

The duties and responsibilities of the Engineer during the construction administration and
inspection phase shall also include any additional duties and responsibilities to be provided
pursuant to the Engineer’s proposal attached as Exhibit B.

18) Completion Time
The construction administration and inspection phase shall be completed by Click or tap here to
enter text..

SECTION III. CITY'S RESPONSIBILITIES

A. FURNISH REQUIREMENTS AND LIMITATIONS

Provide all criteria and full information as to the City's requirements for the Project, including design
objectives and constraints, space, capacity and performance requirements, flexibility and
expendability, economic parameters and any budgetary limitations; and furnish copies of all design
and construction standards which the City will require to be included in the Drawings and
Specifications.

B. FURNISH INFORMATION
Assist the Engineer by placing at the Engineer's disposal all available information reasonably known
to and in possession of the City.

C. REVIEW DOCUMENTS
Examine all studies, reports, sketches, drawings, specifications, proposals and other documents
presented by the Engineer.

D. OBTAIN APPROVALS AND PERMITS
Furnish approvals and permits from all governmental authorities having jurisdiction over the Project
and such approvals and consents from others as may be necessary for completion of the Project.

E. ACCOUNTING, LEGAL AND INSURANCE SERVICE

Provide such accounting, independent cost estimating and insurance counseling services as may be
required for the Project, such auditing service as the City may require to ascertain how or for what
purpose any contractor has used the monies paid to him under the construction contract, and such
inspection services as the City may require to ascertain that the contractor(s) are complying with
any law, rule or regulation applicable to their performance of the work except as otherwise provided
in Section 1.

F. NOTIFY THE ENGINEER OF DEFECTS OR DEVELOPMENT

Give prompt written notice to the Engineer whenever the City observes or otherwise becomes
aware of any development that affects the scope or timing of the Engineer's services, or any defect
in the work of the contractor(s).

G. COSTS OF THE CITY'S RESPONSIBILITIES
Bear all costs incidental to compliance with the requirements of this Section Ill.

SECTION IV.  GENERAL CONSIDERATIONS
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A. SUCCESSORS AND ASSIGNS

The City and the Engineer each binds their respective partners, successors, executors,
administrators and assigns to the other party of this agreement and to the partners, successors,
executors, administrators, and assigns of such other party, in respect to all covenants of this
agreement; the Engineer shall not assign, sublet, or transfer their respective interests in this
agreement without the written consent of the City. Nothing herein shall be construed as creating
any personal liability on the part of any officer or agent of any public body which may be a party
hereto, nor shall it be construed as giving any rights or benefits hereunder to anyone other than the
City and the Engineer.

B. OWNERSHIP OF DOCUMENTS

All drawings, specifications, reports, records, and other work product developed by the Engineer in
connection with this Project shall remain the property of the City whether the Project is completed
or not. Reuse of any of the work product of the Engineer by the City on extensions of this Project or
any other Project without written permission of the Engineer shall be at the City's risk and the City
agrees to defend, indemnify and hold harmless the Engineer from all damages and costs including
attorney fees arising out of such reuse by the City or others acting through the City.

C. ESTIMATES OF COST (COST OPINION)

Estimates of construction cost provided are to be made on the basis of the Engineer's experience,
gualifications and the best of their professional judgment, but the Engineer does not guarantee the
accuracy of such estimates as compared to the contractor's bids or the Project construction cost.

D. INSURANCE
1) Engineer shall provide the following minimum amounts of insurance from insurance
companies authorized to do business in the state of Minnesota:

a) Workers’ compensation insurance in accordance with the laws of the State of
Minnesota.

b) Commercial General and Automobile Liability Insurance with limits not less than
$1,500,000 Single Limit shall be in a company approved by the city of Duluth; and
shall provide for the following: Liability for Premises, Operations, Completed
Operations, Independent Contractors, and Contractual Liability. Umbrella coverage
with a “form following” provision may make up the difference between the
commercial general and auto liability coverage amounts and the required minimum
amount stated above.

c) Professional Liability Insurance in an amount not less than $1,500,000 Single Limit;
provided further that in the event the professional liability insurance is in the form
of “claims made,” insurance, Engineer hereby commits to provide at least 60 days’
notice prior to any change to the Professional Liability Insurance policy or coverage ;
and in event of any change, Engineer agrees to provide the City with either
evidence of new insurance coverage conforming to the provisions of this paragraph
which will provide unbroken protection to the City, or, in the alternative, to
purchase at its cost, extended coverage under the old policy for the period the state
of repose runs; the protection to be provided by said “claims made” insurance shall
remain in place until the running of the statute of repose for claims related to this
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Agreement.

d) City of Duluth shall be named as Additional Insured under the Commercial General
and Automobile Liability Policies. Engineer shall also provide evidence of Statutory
Minnesota Workers’ Compensation Insurance. Engineer to provide Certificate of
Insurance evidencing such coverage with notice to City of cancellation in accordance
with the provisions of the underlying insurance policy included. The City of Duluth
does not represent or guarantee that these types or limits of coverage are adequate
to protect the Engineer’s interests and liabilities.

2) Certificates showing that Engineer is carrying the above described insurance in the specified
amounts shall be furnished to the City prior to the execution of this Agreement and a certificate
showing continued maintenance of such insurance shall be on file with the City during the term
of this Agreement.

3) The City shall be named as an additional insured on each liability policy other than the
professional liability and the workers’ compensation policies of the Engineer.

4) The certificates shall provide that the policies shall not be cancelled during the life of this
Agreement without advanced notice being given to the City at least equal to that provided for in
the underlying policy of insurance.

5) Except as provided for in Section IV.D.1.d) above, Engineer hereby commits to provide
notice to City at least 30 days in advance of any change in the insurance provided pursuant to
this Section IV or in advance of that provided for in the underlying insurance policy or policies
whichever is longer. For the purposes of Section IV.D of this Agreement, the term, “changed”,
shall include cancellation of a policy of insurance provided hereunder and any modification of
such policy which reduces the amount of any coverage provided thereunder below the amounts
required to be provided hereunder or otherwise reduces the protections provided under such
policy to City.

E. HOLD HARMLESS
To the fullest extent permitted by law, Engineer agrees that it shall indemnify and hold harmless
the City, its officers, employees, and agents, past or present, from and against any and all claims
including but not limited to claims for contribution or indemnity, demands, suits, judgments,
costs, and expenses (including attorneys’ fees and incurred defense costs) asserted by itself or
any person or persons including agents or employees of the City of Duluth or Engineer by reason
of death or injury to person or persons or the loss or damage to property to the extent
attributable to, or by reason of, any act, omission, operation or work of Engineer or its
employees while engaged in the execution or performance of services under this Agreement.
Said obligations to indemnify and hold harmless shall include, but not be limited to the
obligation to indemnify and hold harmless the City in all matters where claims of liability against
the City arise out of, relate to, are attributable to, are passive or derivative of, or vicarious to the
negligent, intentional, or wrongful acts or omissions of Engineer, including but not limited to the
failure to supervise, breach of warranty, the failure to warn, the failure to prevent such act or
omission by Engineer, its employees, or its agents, and any other source of liability. Said
obligations to indemnify and hold harmless shall be triggered upon the assertion of a claim for
damages against City. Engineer shall not be required to indemnify City for amounts found by a
fact finder to have arisen out of the sole negligent or intentional acts or omission of the City
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unless Engineer should fail to comply with its insurance obligations in this contract to the
detriment of City, in which case Engineer shall indemnify, defend, and hold harmless the City for
any and all amounts except amounts attributed to intentional, willful or wanton acts of the City.

This Section, in its entirety, shall survive the termination of this Agreement if any amount of
work has been performed by Engineer. Nothing in this provision shall affect the limitations of
liability of the City as set forth in Minnesota Statutes Chapter 466.

Engineer understands this provision may affect its rights and may shift liability.

Engineer shall hold and save the City, its officers, employees, representatives and agents, and
the Architect, harmless from liability of any nature or kind, including costs and expenses and
reasonable attorney’s fees and incurred defense costs to the extent attributable to Engineer’s
intellectual property infringement of any patented or unpatented invention, process, article, or
appliance manufactured or used in the performance of the Contract, including its use by the
City, unless otherwise specifically stipulated in the Technical Specifications.

Nothing herein is intended to impose an obligation on Engineer that is void and unenforceable
under Minnesota Statutes Section 604.21.

F. TERMINATION
1) This agreement may be terminated in whole or in part in writing by either party in the event
of substantial failure by the other party to fulfill its obligation under this agreement through no
fault of the terminating party; provided that no such termination may be affected unless the
other party is given not less than fifteen (15) calendar days’ prior written notice (delivered by
certified mail, return receipt requested) of intent to terminate.

2) This agreement may be terminated in whole or in part in writing by the City for its
convenience; provided that the Engineer is given (1) not less than fifteen (15) calendar days’
prior written notice (delivered by certified mail, return receipt requested) of intent to terminate
and (2) an opportunity for consultation with the City prior to termination.

3) Upon receipt of a notice of intent to terminate from the City pursuant to this agreement,
the Engineer shall (1) promptly discontinue all services affected (unless the notice directs
otherwise), and (2) make available to the City at any reasonable time at a location specified by
the City all data, drawings, specifications, reports, estimates, summaries, and such other
information and materials as may have accumulated by the Engineer in performing this
agreement, whether completed or in process.

4) Upon termination pursuant to this agreement, the City may take over the work and
prosecute the same to completion by agreement with another party or otherwise.

G. LAWS, RULES AND REGULATIONS

The Engineer agrees to observe and comply with all laws, ordinances, rules and regulations of the
United States of America, State of Minnesota, the City of Duluth and their respective agencies and
instrumentalities which are applicable to the work and services to be performed hereunder.

H. INDEPENDENT CONTRACTOR STATUS
Nothing contained in this agreement shall be construed to make the Engineer an employee or
partner of the City. The Engineer shall at all times hereunder be construed to be an independent
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contractor.

l. FEDERAL FUNDING

If Federal Funds (i.e. HUD, FEMA, Revenue Sharing) are utilized as a source of Project funding, the
Engineer shall abide by the terms of all Federal requirements in the performance of duties
hereunder.

J. AMENDMENT OF AGREEMENT

This agreement shall be amended or supplemented only in writing and executed by both parties
hereto.

K. WAIVER OF CLAIM

The Engineer waives the right to make any claim whatsoever against any officer, agent or employee
of the City for, or on account of, anything done, or omitted to be done, in connection with the
drafting or ratification of this contract. In addition, if it is determined that this contract was not
drafted or ratified in conformity with Minnesota or federal law, or City of Duluth ordinance or
charter provisions, or if the contract includes obligations that are void as to Minnesota or federal
law or City of Duluth ordinance or charter provisions, the Engineer agrees to raise no defense and
make no claim against the City on the basis of ratification, laches, estoppel, or implied contract. The
Engineer understands this provision may affect its rights and may shift liability and specifically
agrees to the same.

SECTION V. PAYMENT

A. BASIS OF BILLING

City shall pay the Engineer based on hourly rates for all services rendered under Section Il Phases A

through G, an amount not to exceed the amount in Section V.C, including any and all Project-related
expenses such as travel, reproduction of reports and drawings, tolls, mileage, etc. For the purposes
of this agreement, the principals and employees of the Engineer and their hourly rates are set forth

in Exhibit A.

B. PAYMENT FOR WORK COMPLETED
1) Monthly progress payments may be requested by the Engineer for work satisfactorily
completed and shall be made by the City to the Engineer as soon as practicable upon submission
of statements requesting payment by the Engineer to the City. When such progress payments
are made, the City may withhold up to five percent (5%) of the vouchered amount until
satisfactory completion by the Engineer of all work and services within a phase called for under
this agreement. When the City determines that the work under this agreement for any specified
phase hereunder is substantially complete, it shall release to the Engineer any retainage held for
that phase.

2) No payment request made pursuant to subparagraph 1 of this Section V shall exceed the
estimated maximum total amount and value of the total work and services to be performed by
the Engineer under this agreement without the prior authorization of the City. These estimates
have been prepared by the Engineer and supplemented or accompanied by such supporting
data as may be required by the City.

3) Upon satisfactory completion of the work performed hereunder, and prior to final payment
under this agreement, and as a condition precedent thereto, the Engineer shall execute and
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deliver to the City a release of all claims against the City arising under or by virtue of this
agreement.

4) In the event of termination by City under Section IV.F., upon the completion of any phase of
the Basic Services, progress payments due Engineer for services rendered through such phase
shall constitute total payment for such services. In the event of such termination by City during
any phase of the Basic Services, Engineer also will be reimbursed for the charges of independent
professional associates and consultants employed by Engineer to render Basic Services, and paid
for services rendered during that phase on the basis of hourly rates defined in Exhibit A of this
agreement for services rendered during that phase to date of termination by Engineer's
principals and employees engaged directly on the Project. In the event of any such termination,
Engineer will be paid for all unpaid additional services plus all termination expenses.
Termination expenses mean additional expenses directly attributable to termination, which, if
termination is at City's convenience, shall include an amount computed as a percentage of total
compensation for basic services earned by Engineer to the date of termination as follows: 10%
of the difference between the amount which the Engineer has earned computed as described in
paragraphs A and B of this section and the maximum payment amount described in paragraph C
of this section. The above applies only if termination is for reasons other than the fault of the
Engineer.

C. TOTAL NOT TO EXCEED:
All payments under this Contract are not to exceed Click or tap here to enter text. (SClick or tap here
to enter text.).

SECTION VI. SPECIAL PROVISIONS
The following exhibits are attached to and made part of this agreement:

1) Exhibit A, Engineer’s Hourly Rates
2) Exhibit B, Engineer’s Proposal

In the event of a conflict between the agreement and any Exhibit, the terms of the Agreement will be
controlling.

SECTION Vil. COUNTERPARTS

This Agreement may be executed in two or more counterparts, each of which shall be deemed to be an
original as against any party whose signature appears thereon, but all of which together shall constitute
but one and the same instrument. Signatures to this Agreement transmitted by facsimile, by electronic
mail in “portable document format” (“.pdf”), or by any other electronic means which preserves the
original graphic and pictorial appearance of the Agreement, shall have the same effect as physical
delivery of the paper document bearing the original signature.

[Remainder of this page intentionally left blank. Signature page to follow.]
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IN WITNESS WHEREOF, the parties have hereunto set their hands on the date of attestation shown
below.

CITY OF DULUTH-Client Click or tap here to enter text.
By: By:
Mayor
Attest: Its:
' Title of Representative
By:
City Clerk Date:
Date:

Countersigned:

City Auditor

Approved as to Form:

City Attorney
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