



**Purchasing Division**  
*Finance Department*  
Room 120  
411 West First Street  
Duluth, Minnesota 55802

218-730-5340  
purchasing@duluthmn.gov

**Addendum # 1**  
**Solicitation # 26-99068**  
**Project 2370**

**2026 Gas Excess Flow Valve, Riser Replacement, Meter Relocation and Bollard Installations**

**NOTICE**

This Addendum is issued to modify, explain or correct the original drawings, specifications and/or previous addenda and is hereby made a part of the Contract Documents.

**CHANGES TO BID EXPRESS POST**

None

**CHANGES TO SPECIAL PROVISIONS**

None

**RESPONSES TO BIDDER QUESTIONS**

1. Question: Who is responsible for completing as-built drawings and final records?

Response: The City of Duluth will have a full-time inspector on site who will collect all necessary information for final records and as-built drawings and will update the records accordingly.

2. Question: Can the contractor work ahead and open up more holes than they will complete each day?

Response: Yes, within reason. The contractor may work ahead, but they are responsible for ensuring all open sites are properly protected and safe for the public.

3. Can you provide an Excel file for the addresses shown in Appendix D within the bid package?

Response: Yes.

**SUPPLEMENTAL INFORMATION**

1. Excel Spreadsheet with address list

Please acknowledge receipt of this Addendum by checking the box in BidExpress

Posted: **2/20/2026**

**END OF ADDENDUM**